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City of Lincoln, Nebraska
CONTRACT FOR CONSTRUCTION DESIGN SERVICES

THIS CONTRACT, executed in triplicate, is between the City of Lincoln, Nebraska (City) and
The Schemmer Associates Inc.

(Architect),

a corporation of the state of Nebraska ,

with a place of business at:

134 S. 13th Street, Suite 1100
Lincoln, NE 68508

Phone: 402-488-2500 Fax: 402-488-3221

Fed EIN#  47-0520408

WITNESSETH: That in consideration of the mutual covenants herein contained, the City hereby
agrees to employ the Architect to perform architectual and related professional services
hereinafter outlined in connection with

Municipal Services Center Remodel

(Project).

SECTION I — SCOPE OF SERVICES
The Architect agrees to timely and professionally complete, furnish and pay all costs, including
any related taxes, and to furnish all labor, supplies and material and everything else reasonably
necessary to complete the same unless specifically provided otherwise in this agreement for the
following services:
A. Basic Services [May delete/uncheck services that do not apply]
a. Schematic Phase

L Prepare and deliver preliminary design study and report;
B Prepare and deliver field surveys, (where required); and
HER? Prepare and deliver Environmental Site Assessment (Phase 1 or

Phase 1 & 2 ASTM standard (E-1527)) or other due diligence
reports (where required)
b. Design Phase

L Prepare and deliver Construction Drawings and Specifications;
I Prepare and deliver Bid Specifications;

ik Attend pre-bid conference;

. Assist review and determine bid compliance including

recommendation for lowest responsible bidder;
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Evaluate substitute “‘or equal” bids and modifications or addenda
to bidding documents;

Prepare, deliver and award contracts for construction and related
Contract Documents; and

Review applicable fire safety and code compliance (ADA
compliance included).

struction Phase

Prepare and deliver appropnate applications and supporting
documentation for permits, variances and approvals — including
grading, utilities, planning/subdivision and floodplain.
requirements;

Meet with building officials for inspections or plan review to
obtain permits;

Document by memoranda or minutes including summaries of
telephone calls where appropriate supplementing site visit and
Inspection reports to maintain a comprehensive record of the
Project;

Administer contract for construction;

Conduct site visits;

Review and certify amounts due to contractor;

Reject work not in conformance with Contract Documents;
Review and approve contractor submittal including shop drawings
and, product data and samples for conformance with the Contract
Documents; and

Prepare change orders with supporting documentation and data.

ibstantial Completion and Wrap-up

Conduct inspections to determine Substantial Completion;
Forward and coordinate with City applicable warranties as
supplied by the contractor;

Prepare final Certificate of Payment upon compliance with the
requirements of the Contract Documents;

Prepare a punch list and 10 month (assumes 1 year warranty
period) warranty inspection review and report; and

Prepare as built or record plans showing any significant changes in
the work made during construction.

Supplemental services. [list with correlated not to exceed amount] and additional
services as preauthorized by written approval of the City.

Services Description. A description of the services to be perfonned is listed in
Appendix A [Proposal] and the Project Schedule is listed in Appendix B. In the event
of a conflict between the terms of Appendix A and this agreement, this agreement

shall control.

SECTION II — COMPENSATION

For the services covered by this Contract, the City agrees to pay the Architect as follows:

For Basic Services: Cost plus reimbursement of actual expenses with an agreed
maximum amount. Architect agrees to request payment according to the substantial
completion of the following milestones in compliance with the Project schedule listed

A.

in Appendix B:

o Schematic Phase 20%:
o Design Phase 40% (60% cumulative);
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o Construction Phase 30% (90% cumulative); and

o Substantial Completion — Wrap-up 10% (100% cumulative)
For supplemental services: Cost plus reimbursement of actual expenses plus
12 percent of cost for fixed fee, with an agreed maximum
amount to be billed. A maximum amount for each item of supplemental services will

be established and approved by the City before the work is started. Supplemental

services are not included in any of the prices or billing limits named above.

The Architect is responsible for determining if its actual costs will exceed the

maximum amount stated above. If at any time during this Project, the Architect

determines that its costs will exceed, or have exceeded the maximum amount stated
above, the Architect must immediately notify the City in writing and describe which
costs are causing the overrun and the reason. The Architect must also estimate the
additional costs needed to complete the work. The City will then determine if the
maximum amount is to be increased, and an amendment will be prepared if needed.

The City is not responsible for costs incurred prior to the Notice-to-Proceed date or

after the completion deadline date stated in Appendix B of this agreement.

The fixed-fee is computed upon actual costs including direct labor costs, direct non-

labor costs, and overhead costs as follows:

a. Direct Labor Costs are the eamnings that individuals receive for the time they are
workmg directly on the Project.

L Hourly rates: For hourly employees, the hourly eamings rate is
based on the compensation received during the pay period that the
work is performed, and dividing that compensation by the hours
paid. For salaried employees, the hourly earnings rate is
determined by dividing the employee’s fixed annual compensation
by the number of hours normally expected to be worked that year.
In those pay periods which the employee works more hours than
normally expected and does not receive additional compensation at
least equal to the normally expected hourly rate, the rate for that
pay period will be determined by dividing the actual compensation
by the actual hours reported.

i Time records: The hours charged to the Project must be supported
by adequate time distribution records. The records must clearly
indicate the distribution of hours to all activities on a daily basis
for the entire pay period, and there must be a system in place to
ensure that time charged to each activity is accurate.

b. Direct Non-Labor Costs charges in this category include per diem expenses for
personnel away from their base of permanent assignment, communication costs,
reproduction and printing costs, computer charges, special equipment and
materials required for the PI'O_]eCt, special insurance premiums if required solely
for this agreement, and such other similar items. Payment for these items must be
made on receipted invoices whenever possible, or on certified billings of the
Architect. For purposes of standardization on this agreement, automobile mileage
will be reimbursed at the IRS approved rate for mileage expenses for federal
income purposes and computer charges will only be allowed with prior written
approval not to exceed actual reasonable cost. All lodging, airfare and other
applicable discounts for expenses shall be passed on to the city in calculating
reasonable costs. Meals are not eligible for reimbursement if the employee eats
within 20 miles of their base.

¢. Overhead Costs include indirect salary costs, indirect non-salary costs, and
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direct salary additives that are allowable in accordance with 48 CFR 31.
Overhead costs are to be allocated to the Project as a percentage of direct labor
costs. The Architect will be allowed to charge the Project using its actual
allowable overhead rate. Overhead rate increases which occur during the Project
period will not be cause for an increase in the maximum amount established in
paragraph A of this section.
Invoices. The Architect should submit invoices to the City at monthly intervals. The
invoices must present actual direct labor, actual overhead, and actual direct non-labor
costs, as well as a prorated amount of the fixed-fee based upon the actual direct labor
and overhead costs billed for that period relative to the Architect’s estimated total
direct labor and indirect overhead costs and the milestones provided in section A
above, until 100 percent of the fixed-fee has been billed. The invoices must identify
the hours worked and each individual’s actual labor cost. Direct non-labor expenses
must be itemized and provide a complete description of each item billed.
Progress Reports. Monthly invoices must be substantiated by progress reports which
indicate the percent of work completed. If the Architect does not submit a monthly
invoice, it shall submit its progress report by the fifth day of each month.
Payment. The City will make every effort to pay the Architect within 30 days of
receipt of the Architect’s invoices. Payment is dependent upon whether the monthly
progress reports provide adequate substantiation for the work and whether the City
determines that the work is satisfactory. Upon determination that the work was
adequately substantiated and satisfactory, payment will be made in the amount of 100
percent of the billed actual costs and fixed-fee. After the Architect has completed all
work required under this agreement, a final bill must be sent to the City. Upon
acceptance by the City, a final audit of all invoiced amounts may be completed by the
City or its authorized representative.
Final Payment. The acceptance by the Architect of the final payment will constitute
and operate as a release to the City for all claims and liability to the Architect, its
representatives, and assigns, for any and all things done, furnished, or relating to the
services rendered by or in connection with this agreement or any part thereof. The
Architect agrees to reimburse the City for any overpayments discovered by the City
or its authorized representative.
Audit Standards. The Architect shall maintain, and also require that its Sub-
Consultants/Subcontractors maintain, all books, documents, papers, accounting
records, and other evidence pertaining to costs incurred and shall make such material
available for examination at its office at all reasonable times during the agreement
period and for three years from the date of final payment under this agreement. Such
materials must be available for inspection by the City, State, FHWA, or any
authorized representative of the federal government, and when requested the
Architect shall furnish copies.

SECTION HI — CITY’S RESPONSIBILITIES
The City will furnish, as required for the work and not at the expense of the Architect, the

following items:
A. Property, boundary, easement, right—of—way, and utility surveys, and property
descriptions when such information is required.
B. All exploratory work, such as core borings, penetration tests, soundings, and
subsurface explorations; and laboratory tests and analyses.
C. All maps, drawings, records, audits, annual reports, and other data that are available

in the files of the City and which may be useful in the work involved under this
contract, including existing surveys, maps, and boring information for the site. Such
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information is supplied “where is — as is” for the Architect’s review. Architect must
identify and specifically request available information by itemized request with
sufficient detail to identify existing documents. The City does not warrant or

represent that such information is accurate or complete with regard to the Project.
Architect understands and agrees that Architect is not entitled to rely upon the
available information provided by the City as such information may contain errors,
omissions, misrepresentations, uncharacteristic representations or other
inconsistencies including inconsistencies or changed conditions that may not be

readily discernable but should be reasonably discovered by the Architect’s exercise of
due care.

Access to public and private property, as necessary, when required in conduct of field
investigations.

Office desk space for the Architect’s personnel during preliminary investigations.
Shop, mill, or laboratory inspection of materials, or laboratory testing service. The
Architect will review the reports furnished by such laboratories.

Charges for review of drawings and specifications by governmental agencies, if any.
Royalties and fees for patented processes used in the work, except those required to
be paid by construction contractors as part of the construction contract.

SECTION IV — OTHER MATTERS

Itism

A

Lo mom

utually understood and agreed:

Termination. The City has the right to terminate this contract for any cause, including

convenience in which event the Architect shall be paid on the basis of percentage of

completion of the work to be performed hereunder. The ownership of the work

completed at the time of such termination shall be retained by the City. In addition,

the City may terminate this agreement in whole or in part when funding is not

lawfully available for expenditure or when sources of funding are terminated,

suspended, reduced, released, or otherwise not forthcoming through no fault of the

City. '

Clgnge in Scope. A change in scope of work shall be accompanied by a

corresponding adjustment in the compensation to be paid hereunder, which

adjustment shall be as may be mutually agreed upon between the parties hereto prior

to the implementation of such change in scope.

Project Representatives. Tim Pratt will act as the City’s

authorized representative for this Project and _Patricia Birch will act

as the Architect’s authorized representative. The Architect’s authorized representative

shall have direct and responsible charge for timely completing the Architect’s

responsibilities. All changes and other matters requiring decisions on the part of the

City will be administered and directed by the City Project Representative.

Cost Estimates. Architect’s Construction Estimates are done to industry standards and

comply with minimum specifications for city construction using unit prices where
ossible.

%ity’s Concerns. Design documents shall itemize and list the Architect’s responses to

City concerns or comments on schematic review. :

Signatures and Approvals. Architect’s design documents shall be complete for

bidding purposes and include all required seals, signatures and approvals.

Changes. Architect may only authorize changes in the work not involving changes to

the contract Sum or Contract Time.

Advisory Capacity for Disputes. In disputes between the City and Project contractor,

the Architect shall advise the City issues concerning performance under the contract

documents. Architect may decide issues solely on matters of aesthetic effect
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consistent with contract documents.

Ownership of Drawings and Specifications. Drawings, specifications, and other

deliverables shall become the property of the City as soon as payment for the same

has been completed. The Architect may retain copies of all information for their
records and use if they so desire. It is mutually agreed that these documents are to be
used by the City solely in connection with this Project. In the event the City elects to
use portions of or all of the information contained in the documents prepared for this

Project, for any purpose other than the specific purpose for which they were prepared,

the City agrees to hold harmless and indemnify the Architect for and against any and

all liability, including cost of defense, in any manner whatsoever arising out of the
utilization of such information.

Architect’s Supervision, Seal. The Architect shall perform all required services under

the direct supervision of a registered professional architect licensed to practice in the

State of Nebraska. The Architect, also, hereby agrees to affix the seal of a registered

professional architect licensed to practice in the State of Nebraska on all plans and

specifications prepared hereunder.

Independent Contractor. The status of Architect including Architect’s agents and

employees, under or by virtue of the terms of this Contract is that of independent

contractor to the City.

Compliance with Law. Architect shall comply with all Federal and State laws and

City ordinances applicable to the work.

Fair Employment Practices. Neither the Architect nor the Architect’s agents or

employees shall discriminate against any employee or applicant for employment, or

be employed in the performance of this contract, with respect to his hire, tenure,
terms, conditions or privileges of employment, because of race, color, religion, sex,
disability, national origin, ancestry, age, or marital status pursuant to requirements of

Section 48-1122, Nebraska Reissue Revised Statutes, Reissue 1998 (as amended) and

Section 11.08.160 of the Lincoln Municipal Code (as amended).

Indemnification. Architect shall indemnify, defend and save harmless the City of

Lincoln. Nebraska, or its representatives from all claims, demands, suits, actions,

payments. liability, and judgments, including reasonable attorney’s fees arising out of

the activities of Architect or of Architect’s agents, servants, or employees. In this
connection, Architect shall carry insurance in the following kinds and minimum

limits as indicated:

1. Worker’s Compensation Insurance and Employer’s Liability Insurance. The
Architect shall take out and maintain during the life of this contract the applicable
statutory Worker’s Compensation Insurance with an insurance company
authorized to write such insurance in this State covering all his employees, and in
the case of any work sublet, the Architect shall require the subcontractor similarly
to provide statutory Worker’s Compensation Insurance for the latter’s employees.
The architect shall take out and maintain during the life of this contract,
Employer’s Liability Insurance with a limit of $500,000 in an insurance company
authorized to write such insurance in all states where the Architect will have
employees located in the performance of this contract, and the Architect shall
require each of his subcontractors similarly to maintain common law liability
insurance on his employees.

2. Public Liability Insurance. The Architect shall maintain during the life of this
contract, Public Liability Insurance, naming and protecting him and the City of
Lincoln against claims for damages resulting from (1) bodily injury, including
wrongful death, (2) personal injury; liability, and (3) property damage which may
arise from operations under this contract whether such operations be by himself
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or by any subcontractor or anyone directly or indirectly employed by either of
them. The minimum acceptable limits of liability to be provided by such
insurance shall be a combined single limit of $1,000,000 and $2,000,000
aggregate.
L The coverage shall be provided under a Comprehensive General
Liability form of policy or similar thereto including contractual
liability; and
iL The property damage coverage shall include a Broad Form
Property Damage Endorsement and shall include the following
extensions of coverage: Contractual Liability, Products Liability
and/or Completed Operations.
3. Automobile Liability Insurance. The Architect shall take out and maintain
during the life of this contract such Automobile Liability Insurance as shall
protect him against claims for damages resulting from (a) bodily injury, including
wrongful death, and (b) property damage which may arise from the operations of
any owned, hired, or non—owned automobiles used by or for him in any capacity
in connection with the carrying out of this contract. The minimum acceptable
limits of liability to be provided by such Automobile Liability Insurance shall be

as follows:
i Bodily Injury Limits $ 500,000 Each Person
$1,000,000 Each Occurrence
ii. Property Damage Limit $ 500,000 Each Occurrence
i, Combined Single Limit $1,000,000 Each Occurrence

4. Professional Liability Insurance. The Architect shall maintain during the life of
this contract, Professional Liability Insurance, naming and protecting Architect
against claims for damages resulting from the Architect’s errors, omissions, or
negligent acts. Such policy shall contain a limit of liability not less than
$2,000,000 excluding defense costs and claim expenses.

5. Certificate of Insurance. The insurance specified above shall be written by a
company duly authorized and licensed to do business in the State of Nebraska and
shall be maintained until Architect’s work has been completed and accepted by
the City. A certificate of insurance evidencing policies required shall be furnished
the City of Lincoln, such certificate shall specifically indicate that insurance
policies shall give the City at least thirty (30) days written notice in the event of
cancellation of or material change in any of the policies.

Copyrights, Royalties & Patents. Without exception, Architect represents the

consideration for this agreement includes Architect's payment for any and all

royalties or costs arising from patents, trademarks, copyrights, and other similar

intangible rights in any way involved with or related to this agreement except those

required to be paid by construction contractors as part of the construction contract.

Further Architect shall pay all related royalties, license fees, or other similar fees for

any such intangible rights. Architect shall defend suits or claims for infringement of

any patent, copyright, trademark, or other intangible rights in any way related to this
agreement. This section survives any termination of this agreement.

Copyright -- Architect's Warranty.

1. Architect warrants that all material, processes, or other protected rights to be used
in the Services have been duly licensed or authorized by the appropriate parties
for such use. This section survives any termination of this agreement.

2. Architect agrees to furnish the City upon demand written documentation of such
license or authorization. If unable to do so, Architect agrees that the City may
withhold a reasonable amount from Architect's compensation herein to defray any
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associated costs to secure such license or authorization. Architect shall defend
any infringement claim arising out of Architect's performance of this agreement.
This section survives any termination of this agreement.

Q. Industry Standards. Architect warrants to the City that the services to be performed
under this agreement shall be in accordance with accepted and established practices
and procedures recognized as such in Architect’s trade in general and that Architect’s
services shall conform to the requirements of this agreement.

R. Nebraska Law. This agreement shall be governed and interpreted by the Laws of the
State of Nebraska without reference to the principles of conflicts of law.

S. Integration, Amendment & Assignment. This agreement represents the entire
agreement between the parties and all prior negotiations and representations are
hereby expressly excluded from this agreement. This agreement may be amended
only by written agreement of both parties. Any subletting, assignment or transfer of
any services to be performed by the Architect is hereby prohibited unless prior
written consent of the City is obtained. This contract shall be binding upon the
successors and assigns of the parties hereto

T. Capacity. The undersigned person representing Architect does hereby agree and
represent that he or she is legally capable to sign this agreement and to lawfully bind
Architect to this agreement.

IN WITNESS WHEREOF, City and Architect do hereby execute this agreement.
City of Lincoln, Nebraska

Mayor

Architect

By: -
%% \
Tﬁe: Associatg(g\;or Architect

-
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Schedule ofﬁHourIy Rates

Effective January 1, 2011

Standard Rates

Principal $ 195.00
Senior Project Manager $ 155.00
Project Manager $ 120.00
Senior Registered Architect $ 145.00
Registered Architect $ 120.00
Senior Design Architect $ 120.00
Architect $ 85.00
Interior Architect $ 85.00
Senior Registered Engineer $ 145.00
Registered Engineer $ 110.00
Senior Engineer E.I $ 115.00
Engineer E.I. $ 85.00
Senior Design Engineer $ 160.00
Design Technician $ 90.00
Design Technician $ 85.00
CADD Technician $ 65.00
Senior Project Representative $ 120.00
Project Representative $ 85.00
Senior Registered Land Surveyor $ 115.00
Registered Land Surveyor $ 90.00
3 Man Survey Crew $ 175.00
2 Man Survey Crew $ 135.00
1 Man Survey Crew $ 80.00
Survey Party Chief $ 75.00
Survey Instrument Person $ 65.00
Field Technician Il $ 75.00
Field Technician | $ 45.00
Administrative Support $ 65.00

NOTE: Hourly rates are subject to change annually on the first day of the month
of January of each year.




Iteris, Inc.

Innavation
JSor better mobility

STANDARD FEE SCHEDULE
STAFF LEVEL HOURLY RATE
Vice President/ Principal $ 205 - 260
Associate Principal/Associate Vice President/Director $ 175- 240
Senior Systems Engineer/Senior Program Manager $ 130- 225
Senior Software Engineer/Senior Modeler $ 125- 215
Senior Transportation Engineer/Planner/Traffic Design $ 125-195
Software Engineer/Application Technician $ 80-160
ITS Designer/Technician $ 120- 150
Transportation/Systems Engineer/Program Manager $ 100 - 145
Transportation Engineer/Planner $ 105- 140
Associate Transportation Engineer/Planner $ 90- 130
Assistant Transportation Engineer/Planner $ 85-110
Project Administration $ 95-115
Technical Support/Editing/Senior Administration $ 40- 90
Graphics Support $ 75- 90
Administrative Support $§ 55- 85

Standard Terms and Conditions

¢ Categories and Rates listed are for estimating purposes. Billings will be monthly at the individual
Categories and Rates for the persons actually performing the work during the performance period
and are subject to annual adjustment.

¢ Expenses will be billed at cost plus 10 percent for service and handling. Expenses include
project-related costs, such as subcontractor services, traffic counts, postage/delivery service,
reproduction, transportation, and subsistence.

Effective through March 25, 2011.



APPENDIX A

SCOPE OF SERVICES
Municipal Services Center Remodel (formerly Experian Complex)
The Schemmer Associates Inc.

A. Project shall consist of multiple phases which will be implemented over a multi-year period.

1.

Phase One shall consist of:

e Engineering Services offices, to be located at the second level of the 949 Building,
approximately 17,350sf (ES Lab will not be included in Phase One; it will remain in its current
location for another year)

¢ Radio Shop, approximately 7,900sf, to be located in the 901 Building

e Bureau of Fire Prevention, approximately 5,350sf, to be located in the 901 Building

e Urban Search and Rescue, approximately 29,450sf, to be located in the 901 Building

Entities for subsequent phases include:

¢ 911 Communications (except Radio Shop which is Phase One)

¢ Lincoln Fire & Rescue

¢ Public Works: Traffic Operations, West District Street Maintenance, Fleet Services

The following entities are yet to be determined as occupants:

o Parks & Recreation Maintenance.

Police Evidence

¢ K-9

Fire Administration

B. Schemmer will provide professional architectural, civil, structural, mechanical, electrical and interior
design services to remodel the Municipal Services Center (formerly the Experian Complex). Phase
One Scope of Services shall consist of:

1.

Finalizing of the Master Pian document to determine approved locations for each
department/entity that will be housed in the Municipal Services Center. Master Plan documents
developed to-date and provided by the Owner will be used, as directed. Owner to confirm the
department/entities that will be located at the MSC.

Tours of current locations of departments/entities that will be moved to the MSC.

Documentation and verification, to the extent possible, of existing conditions of the MSC including
architectural, structural, mechanical, electrical systems.

Assessment of existing systems for serving the needs of Phase One and future phases.
Implementation plan for Phase One. System upgrades and/or additions which are recommended
for future phases will be provided. Architect will utilize previous estimates of probable construction
cost as a basis for updating preliminary costs.

Two bid packages to be provided:

a. Engineering Services offices.

b. Remainder of Phase One entities.

Schematic Design documents will be provided to the Owner for review and comment, for each bid
package. Opinion of probable construction cost to be updated.

Construction Documents will be provided to the Owner for review and comment at 60%
completion and 90% completion, for each bid package. Updates to the opinion of probable
construction cost to be provided.
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9. Bidding Phase services, as outlined in the Contract.

10. Construction Administration Phase services, as outlined in the Contract.

11. One-year Warranty Phase services, as outlined in the Contract.

12. Meetings shall include:
¢  Kick-off meeting with Phase One entities.
e Schematic Design review, coordinated with a regularly-scheduled meeting.
e 60% and 90% reviews, coordinated with regularly-scheduled meetings.

Schemmer’s consultant, Iteris, Inc., will provide the following services, in conjunction with Paragraph

B above:

1. Review of existing site Master Plan relative to 911/EOC/TMC center elements.

2. Potential preparation of Master Plan relative to 911/EOC/TMC center.

3. Tour/review of current 911/EOC/TMC site to understand planning/design issues.

4. Review of MSC site and existing communications infrastructure and/or other systems relative to

911/EOC/TMC space elements.

Preliminary wireless (cellular or radio) site survey studies or analysis.

Concept design support as needed related to the 911/EQC/TMC space elements.

7. Review of concept, preliminary or final plans/construction documents as it relates to
911/EOC/TMC space elements.

8. Communications (fiber or wireless) design support for Phase One elements.

9. Possible 911/EOC/TMC scanning tour if desired by stakeholders.

10. Coordination and meeting attendance as needed.

11. Necessary assistance with bidding and/or construction phase services.

oo

. Services not included:

Furnishings selection and specification, or procurement.

Design of auxiliary systems (such as door access control and CCTV).
Signage design and specification.

Geotechnical engineering.

Surveying.

LEED documentation for certification.

Hazardous materials identification or documentation for remediation.
Head-in equipment for voice and data.

ONOOE®N -
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APPENDIX B

SCHEDULE
Municipal Services Center Remodel (formerly Experian Complex)
The Schemmer Associates Inc.

The following schedule relies on the Owner’s ability to provide decisions and reviews in a timely manner,
and as outlined below.

CONTRACT
1 .

ity Council approval; NTP

PRELIMINARY SERVICES

Jan 31 - Feb 21: Program verification, tours, MSC building and systems documentation and
assessment. All entities that are to be included in the MSC and their locations are
to be determined and approved.

Mar 8: SD Review meeting
Mar 14. Owner review comments due to Architect; SD documents approved by Owner,
with exceptions as noted

BID PACKAGE 1

Review meeting, ES 60% CD

Mar 30: Owner review comments due to Architect

Apr 7: Review meeting, ES 90% CD

Apr 13: Owner review comments due to Architect

Apr 21: Release Bid Package 1, Engineering Services Offices

May 12: Bids due

Jun 6: City Council approval; NTP
Jun 7: GC mobilization

BID PACKAGE 2

Mar 24; Review meeting

Apr 7: Review meeting

Apr 28 Review meeting, 60% CD

May 4: Owner review comments due to Architect
May 12: Review meeting

May 26: Review meeting, 90% CD

APPENDIX B
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Jun 1: Owner review comments due to Architect
Jun 9: Release Bid Package 2

Jun 30: Bids due

Jul 25: City Council approval; NTP
Jul 26: GC mobilization
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